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CITY OF SOMERVILLE, MASSACHUSETTS 

Department of Purchasing 
JOSEPH A. CURTATONE 

MAYOR 
     

To: Healey Schoolyard, Soccer Field and ADA Path Construction 

From: Andrea Caruth, Assistant Director of Purchasing 

Date: April 01, 2021 

Re: Update to Bid Drawings & Technical Specifications, Added Required Form and Responses, Date 

changes and more 

Addendum No. 2 to IFB 21-58 

 

1. This addendum documents responses to all requests for information (RFIs) submitted by 

prospective applicants to this IFB. 

 

2. This addendum stipulates that liquidated damages are $250. 

 

3. This addendum adds a required form specifying current and future projects. 

 

4. Please note the Bid Drawings were updated 3/30 at 6:02 PM to include appendix C referenced 

in the Table of Contents.  Please review the following link before submitting your bid: 

https://drive.google.com/file/d/17wXjJm2bHnhuVHbz2ze2_TKfE7q0QxK_/view?usp=sharing. 

The Technical specifications were updated to change the ordering of Appendix B and 11 68 00.  

Please review the following link before submitting your bid: 

https://drive.google.com/file/d/1pJCzqKBUQbNCqHhUj8VHSft6QtG5ReHk/view?usp=sharing  

The permit was moved from the technical specification to the actual bid. 

The version of the Bid Drawings and Technical Specifications found at these two links may not 

reflect changes made in this addendum.   

 

*ADDENDUM-RELATED CHANGES TO TECHNICAL SPECIFICATIONS AND BID DRAWINGS (access 

here*: 

https://drive.google.com/file/d/1aGKNWD2jgThv5RjKtVqB8vN7DTQBE2UV/view?usp=sharin

g) 

https://drive.google.com/file/d/17wXjJm2bHnhuVHbz2ze2_TKfE7q0QxK_/view?usp=sharing
https://drive.google.com/file/d/1pJCzqKBUQbNCqHhUj8VHSft6QtG5ReHk/view?usp=sharing
https://drive.google.com/file/d/1aGKNWD2jgThv5RjKtVqB8vN7DTQBE2UV/view?usp=sharing
https://drive.google.com/file/d/1aGKNWD2jgThv5RjKtVqB8vN7DTQBE2UV/view?usp=sharing
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5. This addendum revises dates related to the Schoolyard: 

Revised Substantial date for the schoolyard is October 8th, 2021. 
Revised Final Completion date for the schoolyard is November 12, 2021 ( the same date as the Field 
substantial completion). 
 
6. This addendum adds notes regarding the school plans: 

1) Because the City needs to make Covid related repairs at other schools this summer, the 
School Department will need to hold summer school at the Healey. Plans have not been 
finalized but the majority of those daily arrival and departures are expected to occur at the 
Meacham Street entrance, as opposed to the main entrance off the parking lot.  The first 
asterisk below indicates that there will not be summer school at the Healey. 

 

2) School Hours through June  25th  are 8:05 – 2:25. Morning drop off starts a little earlier and 
afternoon pick up lasts a little later. 

 

3) The dates and hours of Summer School sessions at the Healey have not yet been 
determined. 

 

 
 

7. The following spec sections have been updated: 

01 55 00 Access 

ITEM ONE: Paragraph 1.01.C added language to clarify site phasing and logistics plan submittal 

requirement 

11 68 00 Play and Fitness Equipment 

ITEM TWO: Paragraph 2.01.E Added language to clarify owner purchased equipment includes 

manufacturer’s visit and oversight to the site for 5 days 

32 16 00 Curbing 
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ITEM THREE: Paragraph 2.04.1.A removed language to clarify no colored precast concrete 

curbing 

ITEM FOUR: Paragraph 2.04.A.2 added language to clarify precast concrete curbing is a standard 

product 

32 18 23 Synthetic Turf 

ITEM FIVE: Paragraph 2.02.C.2 and paragraph 3.07.L.3 clarified language for infill material. 

32 30 00 Site Improvements 

ITEM SIX: Paragraph 2.04B removed language and added reference to section 32 13 13 

paragraph 2.04.D to clarify CIP concrete with integral color. CIP concrete wall at ADA ramp, 

steps, and spectator seating do not have integral color 

ITEM SEVEN: Paragraph 2.13.A Added basis of design/preferred fabricator for Healey “H” Steel 

Sculpture 

ITEM EIGHT: Paragraph 2.21 added suspended pavement tree grate language and basis of 

design 

32 90 00 Planting 

ITEM NINE: Paragraph 2.07.C added language for rootball fixing system 

 

The following drawings have been updated:  

L500 

ITEM TEN: Added chamfer to precast concrete curb detail 

E000 

ITEM ELEVEN:  Notes and requirement for photometric calculations as part of submittal. 

ED100, E100, E300 

ITEM TWELVE:  Updated drawings to repair legibility issues. 

E200 

ITEM THIRTEEN:  Updated Electric panel enclosure grounding detail, electrical equipment 

enclosure detail, electrical one-line diagram, and new panelboard schedule. 

 

Bidder questions have been addressed in the following pages as ITEM FOURTEEN. 

 

**This addendum changes specifications.  Failure to acknowledge this addendum will result in bid 

disqualification.** 

 

NAME OF COMPANY / INDIVIDUAL:  _________________________________________ 

 

ADDRESS: ____________________________________________________________________ 

 

CITY/STATE/ZIP: ______________________________________________________________ 

 

TELEPHONE/FAX/EMAIL:______________________________________________________  

 

SIGNATURE OF AUTHORIZED INDIVIDUAL:___________________________________ 
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ACKNOWLEDGEMENT OF ADDENDA: 

 

Addendum #1 _________  #2 __________ #3___________ #4 _________   
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CURRENT PROJECTS FORM (Required Form) 
 
Does your firm have the capacity to meet the obligations and deadlines of the Healey  Schoolyard and 

ADA path Construction Project?  

Are you aware of the liquidated damages: $250?  

What are your other concurrent projects? 

Project name    

Dates of Project 

Contract value 

Note/Comment 

Project name    

Dates of Project 

Contract value 

Note/Comment 

Project name    

Dates of Project 

Contract value 

Note/Comment 

Project name    

Dates of Project 

Contract value 

Note/Comment 

Please use another sheet if necessary.  
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# Question Answer 

1 At the site visit, it was made clear that the 

September 10, 2021 substantial 

completion date for the schoolyard is non-

negotiable. Assuming the contact is in 

place and construction can start on May 1, 

that only allows 19 weeks for 

construction. The schoolyard landscape is 

very detailed and must be completed in a 

certain sequence to achieve the quality 

product the city expects. Further 

complicating this extremely aggressive 

schedule is the fact that the City-furnished 

equipment that was just ordered has a 20 

week lead time that will put delivery 

sometime in early August, leaving only 30 

days to install the equipment, safety 

surface, etc. Is the City willing to 

reconsider these timelines set forth in the 

IFB as they will likely limit competition 

and drive up the cost of the project? 

Schedule updated in Addendum No.2 in IFB. 

2 Bids must be firm for 90 days. The IFB 

indicates NTP will be 5/1/2021. Will the 

milestone completion dates be adjusted 

accordingly if NTP date of 5/1/2021 is not 

achieved? 

The Notice To Proceed date of 5/1/2021 is an 

estimate. However, if there is a notable delay in the 

NTP, the City will work with the vendor to adjust 

the completion dates. 

3 Could you please provide minimum 

insurance requirements for this project? 

Reference attached form (not required for 

submission). 

4 Is there a basis of design/preferred 

fabricator for the Healey “H” Steel 

Sculpture? 

Added basis of design/preferred fabricator to spec 

section 32 30 00 para 2.13A 

5 Is precast concrete curbing (9/L500) 

intended to be a custom product? 

Typically precast curbing is 

beveled/rounded at the top edges. It 

appears the intent is for the precast 

curbing to have clean square edges. Please 

provide a basis of design product. 

Clarified in spec section 32 16 00 para 2.04.A.2 that 

precast concrete curb is a standard product with 

maximum 5/8” chamfered edges. Updated in 

drawings 9/L500. 

6 32 16 00 para 2.04.A.1 – “For curbing 

mounted flush with adjacent surfaces, 

curb stone shall be finished to match the 

exposed surfaces of the other 6” wide 

raised curb stones.” Please clarify. Is 

precast concrete curbing to be colored? 

Refer to answer 4 – precast concrete curbing is a 

standard product. No colored precast concrete 

curbing in project. Clarified by removing quoted 

language from spec 32 16 00 para 2.04.A.1. 
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7 32 30 00 para 2.04B “The integral color to 

be specified by Landscape Architect 

during the submittal process but the color 

shall be light grey.” Are all exposed CIP 

concrete walls assumed to be colored. For 

example CIP concrete wall at ADA Ramp 

does not indicate integral color on the 

plans. Are steps, spectator seating and/or 

paving colored? 

Removed quoted language in section 32 30 00 para 

2.04.B and added a reference to section 32 13 13 

para 2.04.D.  

Only concrete noted on drawings with integral color 

shall include the color admix. 

8 Please confirm Hot Dipped Galvanized 

finish for Vertical Pipe Fence 5&6/L501. 

Please confirm this is a custom product 

and there is no basis of design. 

Vertical pipe fence in details 5&6/L501 is a custom 

fabricated product, no basis of design. 

9 Is all asphalt paving in schoolyard to be 

sealcoated prior to painting graphics per 

note on L202? Is there a sealcoating 

specification? Or is this note referring to 

the Heavy Duty Acrylic Resurfacer (32 18 

23 para 2.03.A)? 

All areas of asphalt within schoolyard shall be 

sealcoated using Heavy Duty Acrylic Resurfacer 

product. 

10 Is there a Basis of Design Tree Grate for 

the Porous Paver Areas? 

Added language to spec section 32 30 00 para 2.21 

Suspended pavement tree grate. 

11 Is there a Basis of Design for the rootball 

fixing system? 

Added language to specification 32 90 00 para 

2.07.C 

12 Will a water source be available for to the 

contractor without charge for the initial 

construction and/or the 2 year 

establishment period? 

Per the IFB, under Permit Fees, page 14; If water 

usage is required in the commitment of this project, 

the Contractor needs to contact the DPW Water 

Dept., and make arrangements for a water meter. 

There will be a charge for the water meter and the 

water usage. 

13 Please provide the names of the artists that 

we can obtain pricing for the murals.  The 

Somerville arts council website is a little 

confusing.  Maybe enlighten us to who 

provided the design or consultation? 

Initial mural design by Warner Larson, no local 

artists consulted. Artist to be a Somerville resident 

and shall be approved by Warner Larson. 

14 Please provide the steel sculptor we can 

contact for the Healey H Steel Sculpture.  

Maybe enlighten us to who provided the 

design or consultation? 

Refer to question 4. 

15 Please provide a basis of bid foundation 

design for the owner provided shade 

shelter foundations. 

Refer to Appendix B for engineered drawings for 

footings. 
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16 Is this site regulated in any way?  Does it 

contain contaminated soils? 

Easement with MWRA. Refer to Geotech report 

(Appendix A) for soil conditions. 

17 Please provide a basis of design/bid 

erosion control plan. 

Erosion control SWPPP and NPDES to be provided 

by Contractor, refer to 31 25 00 Erosion and 

Sediment Controls spec. 

18 Please confirm you want 12ft tall temp 

fence at the MWRA property. 

Confirmed, refer to L101. 

19 Are we to assume industry standard 6ft clf 

temp fence is acceptable for site security? 

Confirmed, refer to 02 41 13 Site Preparation - 6’ clf 

temp fence shall be acceptable on schoolyard site 

with the exception of 12’ height on MWRA property 

per L101. 

20 Please share with us your traffic study 

with acceptable, safe routes and access 

points to and from the project.  This needs 

to be clear and complete. 

Contractor is responsible for traffic management 

plan. No traffic studies available. 

21 Are all electrical related items in the 

electricals plans, details and specs? 

Yes, except low voltage irrigation system wiring the 

City of Somerville requires to be installed by 

licensed electrician. 

22 Will the City be providing onsite 

geotechnical oversite?  Please provide a 

detailed description 

The geotechnical engineer’s services under the 

design services contract with the City of Somerville 

include construction phase services as referred to in 

Section 3120000 Earthwork. 

23 Can the support posts for the play 

equipment be delivered before the main 

equipment shipment? 

No, the vendor has informed us all components must 

be shipped together. 

24 Vibratory soil compaction has seismic 

effects.  Will the MWRA permit require 

vibration monitoring. 

The scope of work reflected in the bid documents 

has been approved by the MWRA.  The permit 

conditions are included with the bid documents. 

 


